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NOTICE INVITING BIDS

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire
Construction services for Richmond Street Sidewalk Improvements Project & Uptown
Lining CMP Storm Drain. For additional information refer to Attachment A.

2. FULL AND OPEN COMPETITION: This contract is open to full competition and may be bid on
by Contractors who are on the City's current Prequalified Contractors’ List. For information
regarding the Contractors Prequalified list visit the City's web site: http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$509,000.

4, BID DUE DATE AND TIME ARE: FEBRUARY 12, 2019 AT 2:00 P.M.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.

6. LICENSE REQUIREMENT To be eligible for award of this contract, Prime contractor must

possess the following licensing classification: A

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 11.3%
2. ELBE participation 13.8%
3. Total mandatory participation 25.1%

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

7.2.2. Submit Good Faith Effort documentation, saved in searchable Portable
Document Format (PDF) and stored on Compact Disc (CD) or Digital Video Disc
(DVD), demonstrating the Bidder made a good faith effort to outreach to and
include SLBE-ELBE Subcontractors required in this document within 3 Working
Days of the Bid opening if the overall mandatory participation percentage is
not met.
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8. AWARD PROCESS:

8.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will
prepare the contract documents for execution within approximately 21 days of the
date of the bid opening. The City will then award the contract upon receipt of properly
signed Contract, bonds, and insurance documents.

8.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form by the City Attorney’s
Office.

8.4. The low Bid will be determined by the Base Bid alone.

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the
contract for the Base Bid alone.

9. SUBMISSION OF QUESTIONS:

9.1. The Director (or Designee) of Public Works Department is the officer responsible for
opening, examining, and evaluating the competitive Bids submitted to the City for the
acquisition, construction and completion of any public improvement except when
otherwise set forth in these documents. Any questions related to this solicitation shall
be submitted to:

Public Works Contracts

525 B Street, Suite 750, (7" Floor)
San Diego, California, 92101
Attention: Ronald McMinn, Jr.
OR:

RMcMinn@sandiego.gov

9.2, Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

9.3. Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City's online bidding service.

9.4, Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.
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10. SUPPLEMENTAL AGREEMENTS: Supplemental agreements attached to this contract for
items of Work such as revegetation maintenance/monitoring or emulsion aggregate slurry
shall be signed by the BIDDER at time of award of the primary BID. The signed agreements
shall be accompanied by the proper bonds and insurance as specified in 2-4, “CONTRACT
BONDS,” 7-3, “LIABILITY INSURANCE,” and 7-4 WORKERS' COMPENSATION INSURANCE. Bonds
shall be in the amount of the total Contract Price for all Work including the supplemental
agreements.

11. Partial Release of Performance Bond and Labor and Materialmen’s Bond: For
information regarding partial release of bonds for this Contract, see Supplementary Special
Provisions, Appendix H.
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors
who have not been pre-qualified as applicable and Bids that exceed the maximum
dollar amount at which contractors are pre-qualified may be deemed non-
responsive and ineligible for award.

1.2. The completed application must be submitted online no later than 2 weeks prior
to the bid opening.

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects
with an engineer's estimate of $30,000,000 or greater, Joint Ventures submitting
bids may be deemed responsive and eligible for award if the cumulative maximum
bidding capacity of the individual Joint Venture entities is equal to or greater than
the total amount proposed.

1.3.1. Each of the entities of the Joint Venture must have been previously
prequalified at a minimum of $15,000,000.

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are
not eligible for Cumulative Maximum Bidding Capacity prequalification. To
be eligible for award in this scenario, the Joint Venture itself or at least one
of the Joint Venture entities must have been prequalified for the total
amount proposed.

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of
$30,000,000 or greater on a project with an engineer's estimate of less
than $30,000,000 are not eligible for Cumulative Maximum Bidding
Capacity prequalification.

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide
evidence of its corporate existence and furnish good and approved bonds
in the name of the Joint Venture within 14 Calendar Days of receipt by the
Bidder of a form of contract for execution.

1.4. Complete information and links to the on-line prequalification application are
available at:

http://www.sandiego.gov/cip/bidopps/prequalification

1.5. Due to the City's responsibility to protect the confidentiality of the contractors’
information, City staff will not be able to provide information regarding
contractors’ prequalification status over the telephone. Contractors may access
real-time information about their prequalification status via their vendor profile
on PlanetBids™.
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in
electronic format (eBids) EXCLUSIVELY at the City of San Diego's electronic bidding
(eBidding) site, at: http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the
date, and time shown on the cover of this solicitation.

2.1.

2.2.

2.3.

2.4,

2.5.

2.6.

2.7.

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit and electronic bid.

The City’s bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City’'s bidding system will keep a history of every
login instance including the time of login, and other information about the user's
computer configuration such as the operating system, browser type, version, and
more. Because of these security features, Contractors who disable their browsers’
cookies will not be able to log in and use the City's bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder’'s or proposer's entry of their bid, the system will ensure that all required
fields are entered. The system will not accept a bid for which any required
information is missing. This includes all necessary pricing, subcontractor
listing(s) and any other essential documentation and supporting materials and
forms requested or contained in these solicitation documents.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's
bidding system via hypertext transfer protocol secure (https) mechanism using
SSL 128-256 bit security certificates issued from Verisign/Thawte which encrypts
data being transferred from client to server. Bids submitted prior to the “Bid Due
Date and Time” are not available for review by anyone other than the submitter
who has until the “Bid Due Date and Time” to change, rescind or retrieve its
proposal should it desire to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline
is reached, no further submissions are accepted into the system. Once the Bid
Due Date and Time has lapsed, bidders, proposers, the general public, and City
staff are able to immediately see the results on line. City staff may then begin
reviewing the submissions for responsiveness, EOCP compliance and other issues.
The City may require any Bidder to furnish statement of experience, financial
responsibility, technical ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.

BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.

2.7.1. Important Note: Submission of the electronic bid into the system may not
be instantaneous. Due to the speed and capabilities of the user’s internet
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service provider (ISP), bandwidth, computer hardware and other variables,
it may take time for the bidder's submission to upload and be received by
the City's eBidding system. It is the bidder's sole responsibility to ensure
their bids are received on time by the City's eBidding system. The City of
San Diego is not responsible for bids that do not arrive by the required
date and time.

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE:
To request a copy of this solicitation in an alternative format, contact the Public
Works Contract Specialist listed on the cover of this solicitation at least five (5)
working days prior to the Bid/Proposal due date to ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT

3.1 The bidder, by submitting its electronic bid, acknowledges that doing so carries
the same force and full legal effect as a paper submission with a longhand (wet)
signature.

3.2, By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the
plans and specifications, drawings, forms, affidavits and the solicitation
documents), and that by submitting the eBid as its bid proposal, the bidder
acknowledges, agrees to and is bound by the entire Contract Documents,
including any addenda issued thereto, and incorporated by reference in the
Contract Documents.

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty
of perjury under the laws of the State of California, that the certification, forms
and affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in Attachment
“A-Scope of Work” for the City of San Diego, in accordance with the requirements
set forth herein for the electronically submitted prices. The Bidder guarantees the
Contract Price for a period of 120 days from the date of Bid opening. The duration
of the Contract Price guarantee shall be extended by the number of days required
for the City to obtain all items necessary to fulfill all conditions precedent.

4, BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify
any confidential, proprietary, trade secret or otherwise legally privileged information
contained within the Bid. General references to sections of the California Public Records
Act (PRA) will not suffice. If the Contractor does not provide applicable case law that clearly
establishes that the requested information is exempt from the disclosure requirements
of the PRA, the City shall be free to release the information when required in accordance
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with the PRA, pursuant to any other applicable law, or by order of any court or government
agency, and the Contractor will hold the City harmless for release of this information.

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors
and Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg

5.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time
frame specified in the Notice of Intent to Award letter, the City reserves the right
to rescind the Notice of Award / Intent to Award and to make the award to the
next responsive and responsible bidder / proposer.

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the
Joint Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1. All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter.

7.2. Refer to sections 7-3, “LIABILITY [INSURANCE”, and 7-4, “WORKERS'
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Title Edition Document
Number
Standard Specifications for Public Works Construction (“The 2015 | PWPIO70116-01
GREENBOOK?”) http://www.greenbookspecs.org/
City of San Diego Standard Specifications for Public Works 2015 | PWPIO70116-02

Construction (“The WHITEBOOK”")*
https://www.sandiego.gov/publicworks/edocref/greenbook

City of San Diego Standard Drawings* 2016 | PWPIO70116-03
https://www.sandiego.gov/publicworks/edocref/standarddraw
Citywide Computer Aided Design and Drafting (CADD) 2016 | PWPI092816-04

Standards https://www.sandiego.gov/publicworks/edocref/drawings
California Department of Transportation (CALTRANS) Standard 2015 | PWPI092816-05
Specifications -

http://www.dot.ca.gov/des/oe/construction-contract-standards.html

CALTRANS Standard Plans 2015 | PWPI092816-06

http://www.dot.ca.gov/des/oe/construction-contract-standards.html
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Title Edition Document
Number
California Manual on Uniform Traffic Control Devices Revision 2014 | PWPI092816-07
1 (CA MUTCD Rev 1) - http://www.dot.ca.gov/trafficops/camutcd/

NOTE: *Available online under Engineering Documents and References at:
https://www.sandiego.gov/publicworks/edocref/index.shtml

9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all
questions submitted in writing via the City's eBidding web site in the form of an
addendum. No other responses to questions, oral or written shall be of any force or effect
with respect to this solicitation. The changes to the Contract Documents through addenda
are made effective as though originally issued with the Bid. The Bidders shall acknowledge
the receipt of Addenda at the time of bid submission.

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at
any time, and further reserves the right to reject submitted Bids, without giving any reason
for such action, at its sole discretion and without liability. Costs incurred by the Bidder(s)
as a result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility
of each bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to
enter a contract.

11. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price
provisions as set forth herein. The Bidder agrees to perform construction services for the
City of San Diego in accordance with these contract documents for the prices listed below.
The Bidder further agrees to guarantee the Contract Price for a period of 120 days from
the date of Bid opening. The duration of the Contract Price guarantee may be extended,
by mutual consent of the parties, by the number of days required for the City to obtain all
items necessary to fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided
in the "Subletting and Subcontracting Fair Practices Act" of the California Public
Contract Code, the Bidder shall provide the NAME and ADDRESS of each
Subcontractor who will perform work, labor, render services or who specially
fabricates and installs a portion [type] of the work or improvement, in an amount
in excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within
the description, whether the subcontractor is a CONSTRUCTOR, CONSULTANT or
SUPPLIER. The Bidder shall state the DIR REGISTRATION NUMBER for all
subcontractors and shall further state within the description, the PORTION of the
work which will be performed by each subcontractor under this Contract. The
Contractor shall list only one Subcontractor for each portion of the Work. The
DOLLAR VALUE of the total Bid to be performed shall be stated for all
subcontractors listed. Failure to comply with this requirement may result in the
Bid being rejected as non-responsive and ineligible for award. The Bidder's
attention is directed to the Special Provisions - General; Paragraph 2-3,
“Subcontracts”, which stipulates the percent of the Work to be performed with the
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Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE,
OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are
seeking recognition towards achieving any mandatory, voluntary (or both)
subcontracting participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor —
regardless of tier - who will perform work, labor, render services or specially
fabricate and install a portion [type] of the work or improvement pursuant to the
contract.

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards
achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited
up to 60% of the amount to be paid to the Suppliers for materials and supplies
unless vendor manufactures or substantially alters materials and supplies, in
which case, 100% will be credited. The Bidder is to indicate within the description
whether the listed firm is a supplier or manufacturer. If no indication is provided,
the listed firm will be credited at 60% of the listed dollar value for purposes of
calculating the Subcontractor Participation Percentage.

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For
subcontractors or suppliers to be used on additive or deductive alternate items,
in addition to the above requirements, bidder shall further note “ALTERNATE” and
alternate item number within the description.

13. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-1.6, “Trade Names or Equals” in The
WHITEBOOK and as amended in the SSP.

14. AWARD:

14.1. The Award of this contract is contingent upon the Contractor’'s compliance with all
conditions precedent to Award.

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the
Contract approximately within 7 days of receipt of properly executed Contract,
bonds, and insurance documents.
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15.

16.

17.

18.

19.

14.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform
not less than the specified amount. Failure to comply with this requirement shall render
the bid non-responsive and ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained
by visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for
this contract are also available for review in the office of the City Clerk or Public Works
Contracts.

ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or
corporation shall be allowed to make, file, or be interested in more than one (1) Bid for
the same work unless alternate Bids are called for. A person, firm or corporation who has
submitted a sub-proposal to a Bidder, or who has quoted prices on materials to a Bidder,
is not hereby disqualified from submitting a sub-proposal or quoting prices to other
Bidders or from submitting a Bid in its own behalf. Any Bidder who submits more than
one bid will result in the rejection of all bids submitted.

SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure
the appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and
submit to the Contract Specialist upon request or as specified in the Contract Documents.
Tax Ildentification numbers for both the Bidder and the listed Subcontractors must be
submitted on the City provided forms within these documents.

BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly
certified check upon some responsible bank; or an approved corporate surety
bond payable to the City of San Diego for an amount of not less than 10% of the
total bid amount.

19.2. This check or bond, and the monies represented thereby, will be held by the City
as a guarantee that the Bidder, if awarded the contract, will in good faith enter into
the contract and furnish the required final performance and payment bonds.

19.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract
and provide the required final bonds, the money represented by the cashier's or
certified check will remain the property of the City; and the Surety agrees that it
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19.4.

19.5.

will pay to the City the damages, not exceeding the sum of 10% of the amount of
the Bid, that the City may suffer as a result of such failure.

At the time of bid submission, bidders must upload and submit an electronic PDF
copy of the aforementioned bid security. Whether in the form of a cashier's check,
a properly certified check or an approved corporate surety bond payable to the
City of San Diego, the bid security must be uploaded to the City's eBidding system.
Within twenty-four (24) hours after the bid due date and time, the first five (5)
apparent low bidders must provide the City with the original bid security.

Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original within twenty-four (24) hours may
cause the bid to be rejected and deemed non-responsive.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1.

20.2.

20.3.

20.4.

20.5.

20.6.

20.7.

20.8.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications
as to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may
be released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error
of a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

A bidder who is not selected for contract award may protest the award of a
contract to another bidder by submitting a written protest in accordance with the
San Diego Municipal Code.

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital
status, sex or age.

Each Bid package properly signed as required by these specifications shall
constitute a firm offer which may be accepted by the City within the time specified
herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on
the basis of the base bid and any proposed alternates or options as detailed
herein.
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21. BID RESULTS:

21.1. The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low
bidder is subsequently deemed non-responsive or non-responsible, a notation of
such will be made on the eBidding system. The new ranking and apparent low
bidder will be adjusted accordingly.

21.2. To obtain the bid results, view the results on the City's web site, or request the
results by U.S. mail and provide a self-addressed, stamped envelope. If requesting
by mail, be sure to reference the bid name and number. The bid tabulations will
be mailed to you upon their completion. The results will not be given over the
telephone.

22. THE CONTRACT:

22.1. The Bidder to whom award is made shall execute a written contract with the City
of San Diego and furnish good and approved bonds and insurance certificates
specified by the City within 14 days after receipt by Bidder of a form of contract
for execution unless an extension of time is granted to the Bidder in writing.

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be
made in the form adopted by the City, which includes the provision that no claim
or suit whatsoever shall be made or brought by Contractor against any officer,
agent, or employee of the City for or on account of anything done or omitted to
be done in connection with this contract, nor shall any such officer, agent, or
employee be liable hereunder.

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith
will be subject to forfeiture. An award may be made to the next lowest responsible
and reliable Bidder who shall fulfill every stipulation embraced herein as if it were
the party to whom the first award was made.

22.4. Pursuantto the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require
the Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City,
and (iii) furnish good and approved bonds and insurance certificates specified by
the City within 14 Days, unless otherwise approved by the City, in writing after the
Bidder receives notification from the City, designating the Bidder as the Apparent
Low Bidder and formally requesting the above mentioned items.

22.5. The award of the Contract is contingent upon the satisfactory completion of the
above-mentioned items and becomes effective upon the signing of the Contract
by the Mayor or designee and approval as to form by the City Attorney's Office. If
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the Apparent Low Bidder does not execute the Contract or submit required
documents and information, the City may award the Contract to the next lowest
responsible and reliable Bidder who shall fulfill every condition precedent to
award. A corporation designated as the Apparent Low Bidder shall furnish
evidence of its corporate existence and evidence that the officer signing the
Contract and bond for the corporation is duly authorized to do so.

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall
examine carefully the Project Site, the Plans and Specifications, other materials as
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Bidding Documents Proposal, Plans, and Specifications.

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard
provisions. See The WHITEBOOK for details.

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a
Drug-Free Workplace.

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related
to the Americans with Disabilities Act.

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.

24.4. The City of San Diego’'s Labor Compliance Program and the State of California
Labor Code §81771.5(b) and 1776.

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code
concerning the employment of apprentices by contractors and subcontractors
performing public works contracts.

24.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The
San Diego Municipal Code (SDMC).

24.7. The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit
the required documentation as specified in the herein and in the Notice of Award.
Failure to provide the information as specified may result in the Bid being rejected
as non-responsive.

25.2. The decision that bid is non-responsive for failure to provide the information
required within the time specified shall be at the sole discretion of the City.
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PREVAILING WAGE

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1 Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 -1861.
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

1.5. Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

1.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions or
assistance, please contact the City of San Diego’s Prevailing Wage Unit at 858-627-
3200.

1.9. Contractor and Subcontractor Registration Requirements. This project is subject
to compliance monitoring and enforcement by the DIR. A contractor or subcontractor
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shall not be qualified to bid on, be listed in a bid or proposal, subject to the
requirements of section 4104 of the Public Contract Code, or engage in the
performance of any contract for public work, unless currently registered and qualified
to perform public work pursuant to Labor Code section 1725.5 It is not a violation of
this section for an unregistered contractor to submit a bid that is authorized by
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5
of the Public Contract Code, provided the contractor is registered to perform public
work pursuant to Section 1725.5 at the time the contract is awarded.

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be
grounds for filing a bid protest or grounds for considering the bid non-responsive
provided that any of the following apply: (1) the subcontractor is registered prior
to bid opening; (2) within twenty-four hours after the bid opening, the
subcontractor is registered and has paid the penalty registration fee specified in
Labor Code section 1725.5; or (3) the subcontractor is replaced by another
registered subcontractor pursuant to Public Contract Code section 4107.

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she
has verified that all subcontractors used on this public work project are registered
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and
Contractor shall provide proof of registration for themselves and all listed
subcontractors to the City at the time of bid or proposal due date or upon request.

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order
prohibiting the use of the unregistered contractors or unregistered subcontractor(s)
on ALL public works until the unregistered contractor or unregistered subcontractor(s)
is registered. Failure to observe a stop order is a misdemeanor.

1.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors
(regardless of tier), along with their DIR registration numbers, utilized on this Contract
prior to any work being performed; and the Contractor shall provide a complete list of
all subcontractors with each invoice. Additionally, Contractor shall provide the City
with a complete list of all subcontractors (regardless of tier) utilized on this contract
within ten working days of the completion of the contract, along with their DIR
registration numbers. The City shall withhold final payment to Construction
Management Professional until at least thirty (30) days after this information is
provided to the City.

1.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

1.12.1. Registration. The Contractor will not be required to register with the DIR for
small projects. (Labor Code section 1771.1
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1.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but will
not be required to be submitted online with the DIR directly. The Contractor
will need to keep those records for at least three years following the
completion of the Contract. (Labor Code section 1771.4).

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 4.20.11 above. (Labor code section
1773.3).
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

The 2015 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK?").

The 2015 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK?”), including the following:

a) General Provisions (A) for all Contracts.

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS

2-3.2

2-5.3.4

ADD:
2-5.3.7

TERMS AND DEFINITIONS. To the “WHITEBOOK?”, item 54, “Normal Working Hours”,
ADD the following:

The Normal Working Hours are 7:30 AM to 4:30 PM.

SECTION 2 - SCOPE AND CONTROL OF WORK

Self Performance. To the “GREENBOOK?”, DELETE in its entirety and SUBSTITUTE with
the following:

1. You shall perform, with your own organization, Contract Work amounting to at
least 30% of the base Bid AND 30% of any alternates.

Supporting Information. To the “WHITEBOOK”, ADD the following:

2. For landscaping and irrigation materials, submit samples and test results to
the Engineer within 15 Days of the NTP.

Contractor’s Quality Control Plan (QCP).

1. You shall establish, implement, and maintain an effective Quality Control Plan
(QCP) to perform quality control inspection and testing for all items of paving
Work required by the Contract Documents, including those performed by
subcontractors and material suppliers.

2. The QCP shall ensure conformance to applicable specification and plan
requirements with respect to materials, workmanship, construction, finish,
and functional performance.

3. The QCP shall detail the methods and procedures that will be taken to ensure
that all materials and construction required for street pavement restoration
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will conform to the Contract Documents, and to ensure that information
included will be recorded in Daily Quality Control (QC) Inspection Reports for
the Engineer’s verification and approval:

You shall establish a level of control that will:

a) Provide for the production and delivery of acceptable quality
materials.

b) Provide documentation that construction meets Contract
requirements.

During the pre-construction meeting, you shall be prepared to discuss and
present details of your QCP. You shall not begin any production of materials
or construction of surface preparation, pavement restoration, and other
related work until your QCP has been reviewed and approved by the Engineer.
No partial payment will be made for materials subject to specific quality
control requirements until the QCP has been approved.

The quality control requirements contained in this section and elsewhere in
the Contract Documents are in addition to and separate from the acceptance
testing requirements discussed elsewhere in the contract specifications.

2-5.3.7.1 QCP Submittal.

1.

Submit the QCP in a written document to the Engineer at the pre-construction
meeting. The QCP shall be reviewed and approved by the Engineer prior to the
start of any material delivery or paving work.

The QCP shall be organized to address, at a minimum, the following items:
a) Quality Control Administrator
b) Surface preparation and paving schedule.

C) Inspection and documentation requirements (Daily Quality Control
Inspection Report).

d) Material quality control testing plan.
e) Documentation of quality control activities.

f) Procedures for corrective action when quality control and/or
acceptance criteria are not met.

You are encouraged to add any additional elements to the QCP as deemed
necessary to adequately control all production and construction processes
required by Contract Documents.

2-5.3.7.2 QCP Administrator.

1.

You shall designate a QCP Administrator to implement the QCP.

a) The QCP Administrator shall be your full-time employee or your
consultant. The QCP Administrator shall have full authority to institute
any and all actions necessary for the successful implementation of the
QCP to ensure compliance with the Contract Documents.
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b) The QCP Administrator shall ensure that the following functions are
performed and documented:

i Inspection of all materials, construction, plant, and equipment
for conformance to the specifications.

ii. Performance of all quality control tests as required by the
Contract Documents.

iil. Performance of density tests for the Engineer when required.
2-5.3.7.3 Inspection Requirements.

1. Quiality control inspection functions shall be organized to provide inspections
for all definable features of Work. You shall document all inspections.

2. Inspections shall be performed daily to ensure continuing compliance with
contract requirements until completion of the particular feature of Work.
These shall include the following minimum requirement:

a) During field operations, quality control test results and periodic
inspections shall be utilized to ensure the quality of all materials and
workmanship meets the requirements of the contract. All equipment
utilized in placing, finishing, and compacting shall be inspected to
ensure its proper operating condition and to ensure that all such
operations are in conformance to the specifications and are within the
plan dimensions, lines, grades, and tolerances specified. The QCP shall
document how these and other quality control functions will be
accomplished and utilized.

2-5.3.7.4 Documentation.

1. You shall maintain current quality control records of all inspections
performed. These records shall include factual evidence that the required
inspections or tests have been performed, including type and number of
inspections or tests involved; results of inspections or tests; nature of defects,
deviations, causes for rejection, etc.; proposed remedial action; and corrective
actions taken.

2. These records shall cover both conforming and defective or deficient features,
and shall include a statement that all supplies and materials incorporated in
the Work are in full compliance with the terms of the Contract. Legible copies
of these records for the entire week of paving work shall be furnished to the
Engineer after 2 Working Days. The records shall cover all Work placed
subsequent to the previously furnished records and shall be verified and
signed by the QCP Administrator.

3. Specific QCP records required for the Contract shall include, but are not
necessarily limited to, the following records:

a) Daily Quality Control (QC) Inspection Reports. The QCP
Administrator shall maintain a daily log of all inspections performed
for both Contractor and subcontractor operations. These daily QC
inspection reports shall provide factual evidence that continuous
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quality control inspections have been performed and shall, as a
minimum, include the following items:

Vi.

Vii.

viii.

Xi.

Xii.

Date and location/s of paving work performed.
Asphalt mix specifications and supplier.

Dig out locations.

Tack coat application rate for each location.

Asphalt temperature at placement for each location.
Asphalt depth for each location.

Compaction test results for each location.

Documentation that the following have been verified to be in
compliance:

e Proper storage of materials and equipment.

e Proper operation of all equipment.

e Adherence to plans and technical specifications.
e Review of quality control tests.

e Safety inspection.

Location and nature of defects with remedial and corrective
actions.

Presence of City Laboratory representative.
Deviations from QCP.

Signature of QCP Administrator.

The daily QC inspection reports shall identify inspections conducted,
results of inspections, location and nature of defects found, causes for
rejection, and remedial or corrective actions taken or proposed.

b) The daily QC inspection reports shall be signed by the QCP
Administrator. The Engineer shall be provided at least 1 copy of each
daily QC inspection report for the entire week 2 Working Days
following the end of the week.

C) See Appendix G for a sample of the daily QC inspection report. An
updated version of this sample report will be provided at the pre-
construction meeting.

2-5.3.7.5 Corrective Action Requirements.

1. The QCP shall indicate the appropriate action to be taken when a process is
deemed, or believed, to be out of control (out of tolerance) and detail what
action will be taken to bring the process into control.

2. The requirements for corrective action shall include both general
requirements for operation of the QCP as a whole and for individual items of
Work contained in the specifications.
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3. The QCP shall detail how the results of quality control inspections will be used
for determining the need for corrective action and shall contain clear sets of
rules to gauge when a process is out of control and the type of correction to
be taken to regain process control.

2-5.3.7.6 Noncompliance.

1. The Engineer will notify you of any honcompliance with any of the foregoing
requirements. You shall, after receipt of such notice, immediately take
corrective action. Any notice, when delivered by the Engineer to you, shall be
considered sufficient notice.

2. In cases where quality control activities do not comply with either the QCP or
the contract provisions, or where you fail to properly operate and maintain an
effective QCP, as determined by the Engineer, the Engineer may:

a) Require replacement of ineffective or unqualified QCP personnel or
subcontractors.
b) Stop operations until appropriate corrective actions are taken.
2-5.3.7.7 Payment.
1. The payment for preparation, submittal, implementation and maintenance of

the Quality Control Plan in accordance with the Contract Documents shall be
included in the Contract Price.

2-5.4.2 Asset Specific Red-lines. To the “WHITEBOOK?”, ADD the following:

1. Fiber Optic and WIFI Device Red-lines. Fiber Optic and WIFI Device Red-lines
shall clearly record by dimension from 2 known fixed points and by depth of
underground facilities all deviations, modifications, and changes in the Work.
Records, deviations, modifications, and changes on the day the Work is
performed shall reflect the actual Work location and shall be marked in red at
the scale of the Plan sheet on which they are recorded. Red-lines shall show
the equipment locations and associated information for the following:

a) Locations and depths of underground utilities.
b) Revisions to the routing of piping and conduits.
)] Actual equipment locations.
d) Pull Boxes.
e) Electrical Meter, including meter address.
f) Items abandoned in place.
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2-9.1 Permanent Survey Markers. To the “WHITEBOOK?”, item 3, DELETE in its entirety and
SUBSTITUTE with the following:

3. You shall submit to the Engineer a minimum of 7 Days prior to the start of the
Work a list of controlling survey monuments which may be disturbed. CMFS
(or the private owner for Permit Work) shall perform the following:

a) Set survey points outside the affected Work area that reference and
locate each controlling survey monument that may be disturbed.

b) File a Corner Record or Record of Survey with the County Surveyor
after setting the survey points to be used for re-establishment of the
disturbed controlling survey monuments.

c) File a Corner Record or Record of Survey with the County Surveyor
after re-establishment of the disturbed controlling survey
monuments.

ADD:

2-10 AUTHORITY OF THE BOARD AND THE ENGINEER. To the “GREENBOOK”, Paragraph
(2), DELETE in its entirety and SUBSTITUTE with the following:

The decision of the Engineer is final and binding on all questions relating to: quantities;
acceptability of material, equipment, or work; execution, progress or sequence of
work; requests for information (RFI), and interpretation of the Plans, Specifications, or
other Contract Documents. This shall be precedent to any payment under the
Contract. The Engineer shall be the single point of contact and shall be included in all
communications.

2-14.3 Coordination. To the “WHITEBOOK”, ADD the following:

1. Other adjacent City projects are scheduled for construction for the same time
period in the vicinity of Richmond Street Sidewalk Improvements Project and
Uptown Lining CMP Storm Drain. See Appendix F for the approximate
location. Coordinate the Work with the adjacent projects as listed below:

a) Sewer Group 836, Sabeen Cochinwala (619-533-4661)

2-15 TECHNICAL STUDIES AND DATA. To the “WHITEBOOK?”, ADD the following:

3. In preparation of the Contract Documents, the designer has relied upon the
following reports of explorations and tests at the Work Site:

a) Geologic Reconnaissance Study, Proposed Stairs for Richmond Street
Sidewalk Improvements, City of San Diego, Prepared by Allied
Geotechnical Engineers. Inc, 9500 Cuyamaca Street, Suite 102, Santee,
California 92071-2865 on August 30, 2017.
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b) City of San Diego, Richmond Street Sidewalk Improvements (Contract
H156360, Task 15CR05), Biological Letter Report, Prepared by Tierra
Data Inc., 10110 West Lilac Road, Escondido CA 92026, on June 8, 2018.

c) Archaeological Survey Results Report for the Richmond Street
Sidewalk Improvements Project, Prepared by LSA, 703 Palomar Airport
Road, Suite 260, Carlsbad, California 92011, on June 20, 2018.

The reports listed above are available for review by contacting the Contract
Specialist or visiting:

https://filecloud.sandiego.gov/url/b15026enviromental

CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the
“WHITEBOOK?”, item 1, DELETE in its entirety.

SECTION 3 - CHANGES IN WORK

Markup. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

1.

Work paid under Allowance Bid items for permits, governmental fees, or direct
payments specified in the Contract Documents shall not be subject to any
markups.

The allowance for overhead and profit shall not exceed the values listed in the
table below:

Component Overhead Profit
Labor 10% 10%
Material 10% 5%
Equipment 10% 5%

Markups for materials shall be applied to the actual cost of the material before
applying the sales tax.

When a Subcontractor is performing Extra Work, the allowance for overhead
and profit shall be applied to the labor, materials, and equipment costs of the
Subcontractor as follows:

a) Regardless of the number of Subcontractor tasks for Extra Work, you
may only apply 10% for the first $50,000 of the Subcontractor’s portion
of accumulated total cost.

b) If the accumulated costs of single or subsequent tasks exceed the
$50,000 threshold, you shall instead only apply 5% to any amounts in
excess of the $50,000.
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c) You shall not apply 10% to any costs after the first $50,000 of
accumulated total costs from performing Extra Work.

d) Regardless of the number of hierarchical tiers of Subcontractors, you
may only markup a Subcontractor's Work once.

3-5.1 Claims. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

ADD:

3-5.1 Claims.

1. A Claim is a written demand by you that seeks an adjustment in the Contract
Price, Contract Time, or other relief associated with a dispute arising under or
relating to the Contract, including a breach of any provision thereof. A voucher,
invoice, or other routine request for payment is not a Claim.

2. A Claim shall conform to these specifications and may be considered after the
City has previously denied a request by you for a Change Order seeking the
demanded relief.

3. You shall submit a Claim to the Engineer if a dispute occurs that arises from or
relates to the Contract. The Claim shall seek all relief to which you assert you
are entitled as a result of the event(s) giving rise to the dispute. Your failure to
process a Claim in accordance with these specifications shall constitute a
waiver of all relief associated with the dispute. Claims are subject to 6-11,
“Right to Audit”.

4, You shall continue to perform the Services and Work and shall maintain the
Schedule during any dispute proceedings. The Engineer will continue to make
payments for undisputed Services and Work.

5. The City's Claims process specified herein shall not relieve you of your
statutory obligations to present claims prior to any action under the California
Government Code.

3-5.1.1 Initiation of Claim.

1. You shall promptly, but no later than 30 Days after the event(s) giving rise to
the Claim, deliver the Claim to the Engineer.

2. You shall not process a Claim unless the Engineer has previously denied a
request by you for a Change Order that sought the relief to be pursued in the
claim.

3-5.1.1.1 Claim Certification Submittal.

1. If your Claim seeks an increase in the Contract Price, the Contract Time, or

both, submit with the Claim an affidavit certifying the following:
a) The Claim is made in good faith and covers all costs and delays to
which you are entitled as a result of the event(s) giving rise to the
Claim.
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b) The amount claimed accurately reflects the adjustments in the
Contract Price, the Contract Time, or both to which you believe you are
entitled.

c) All supporting costs and pricing data are current, accurate, and
complete to the best of your knowledge. The cost breakdown per item
of Work shall be supplied.

d) You shall ensure that the affidavit is executed by an official who has
the authority to legally bind you.

3-5.1.2 Initial Determination.

1. The Engineer will respond in writing to your Claim within 30 Days of receipt of
the Claim.

3-5.1.3 Settlement Meeting.

1. If you disagree with the Initial Determination, you shall request a Settlement
Meeting within 30 Days. Upon receipt of this request, the Engineer will
schedule the Settlement Meeting within 15 Working Days.

3-5.14 City’'s Final Determination.

1. If a settle agreement is not reached, the City shall make a written Final
Determination within 10 Working Days after the Settlement Meeting.

2. If you disagree with the City's Final Determination, notify the Engineer in writing
of your objection within 15 Working Days after receipt of the written
determination and file a “Request for Mediation” in accordance with 3-5.2,
“Dispute Resolution Process”.

3. Failure to give notice of objection within the 15 Working Days period shall waive
your right to pursue the Claim.

3-5.1.5 Mandatory Assistance.

1. If a third party dispute, litigation, or both arises out of or relates in any way to
the Services provided under the Contract, upon the City's request, you shall
agree to assist in resolving the dispute or litigation. Your assistance includes,
but is not limited to the following:

a) Providing professional consultations.
b) Attending mediations, arbitrations, depositions, trials, or any event
related to the dispute resolution and litigation.
3-5.1.5.1 Compensation for Mandatory Assistance.

1. The City will reimburse you for reasonable fees and expenses incurred by you
for any required assistance rendered in accordance with 3-5.1.5, “Mandatory
Assistance” as Extra Work.

2. The Engineer will determine whether these fees and expenses were necessary
due to your conduct or failure to act.
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If the Engineer determines that the basis of the dispute or litigation in which
these fees and expenses were incurred were the result of your conduct or your
failure to act in part or in whole, you shall reimburse the City for any payments
made for these fees and expenses.

Reimbursement may be through any legal means necessary, including the
City's withholding of your payment.

3-5.2.3 Selection of Mediator. To the “WHITEBOOK?”, DELETE in its entirety and SUBSTITUTE
with the following:

1.

A single mediator, knowledgeable in construction aspects and acceptable to
both parties, shall be used to mediate the dispute.

To initiate mediation, the initiating party shall serve a Request for Mediation
at the American Arbitration Association (AAA) on the opposing party.

If AAA is used, the initiating party shall concurrently file with AAA a “Request
for Mediation” along with the appropriate fees, a copy of requested mediators
marked in preference order, and a preference for available dates.

If AAA is selected to coordinate the mediation (Administrator), within 10
Working Days from the receipt of the initiating party's Request for Mediation,
the opposing party shall file the following:

a) A copy of the list of the preferred mediators listed in preference order
after striking any mediators to which they have any objection.

b) A preference for available dates.
C) Appropriate fees.

If the parties cannot agree on a mediator, then each party shall select a
mediator and those mediators shall select the neutral third party to mediate
the matter.

3-5.3 Forum of Litigation. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE
with the following:

1. Itis the express intention that all legal actions and proceedings related
to the Contract or Agreement with the City or to any rights or any
relationship between the parties arising therefrom shall be solely and
exclusively initiated and maintained in courts of the State of California
for the County of San Diego.

ADD:
3-5.4 Pre-judgment Interest.
1. The parties stipulate that if a judgment is entered against a party for breaching
this Contract, the pre-judgment interest shall be two percent (2%) per annum.
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SECTION 4 - CONTROL OF MATERIALS

4-1.3.5 Special Inspection. To the “WHITEBOOK”, ADD the following:

5. The payment for special inspection Work specified under this section shall be

paid in accordance with 4-1.3.4.1, “Payment”.
4-1.3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following:

3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.

4-1.6 Trade Names or Equals. To the “WHITEBOOK?”, ADD the following:

11. You shall submit your list of proposed substitutions for an “equal” item no less
than 15 Working Days prior to the Bid due date and on the City's Product
Submittal Form available at:
http://www.sandiego.gov/publicworks/edocref/index.shtml

SECTION 5 — UTILITIES
5-1.1 General. To the “WHITEBOOK?”, ADD the following:

9. 90 Calendar Days prior to any paving work, you shall notify the utility owner
to provide them adequate time to adjust their utility box frame and cover to
finish grade.

5-2 PROTECTION. To the “WHITEBOOK”, item 2, ADD the following:
9) Refer to Appendix K for more information on the protection of AMI devices.
5-6 COOPERATION. To the “GREENBOOK”, ADD the following:

2. Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of
SDG&E Underground High Voltage Transmission Power Lines (69 KV and
higher).

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK

6-1.1 Construction Schedule. To the “WHITEBOOK?”, items 5, 9, 20, and 22, DELETE in their
entirety and SUBSTITUTE with the following:

5. Monthly progress payments are contingent upon the submittal of an updated
Schedule and cash flow forecast as discussed in item 22 of 6-1.1, “Construction
Schedule” to the Engineer. The Engineer may refuse to recommend the whole
or part of any monthly payment if, in the Engineer’'s opinion, your failure or
refusal to provide the required Schedule and cash flow forecast information
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20.

22.

precludes a proper evaluation of your ability to complete the Project within
the Contract Time and amount.

Inclusive to the Contract Time, include 15 Working Days to the Schedule for
the generation of the Punchlist. You shall Work diligently to complete all Punchlist
items within 30 Working Days after the Engineer provides the Punchlist.

The 90 Calendar Days for the Plant Establishment Period is included in the
stipulated Contract Time. Time shall begin with the acceptance of installation
of the vegetation plan in accordance with Section 801-6, “MAINTENANCE AND
PLANT ESTABLISHMENT".

With every pay request, submit the following:

a) An updated cash flow forecast showing periodic and cumulative
construction billing amounts for the duration of the Contract Time. If
there has been any Extra Work since the last update, include only the
approved amounts.

b) A curve value percentage comparison between the Contract Price and
the updated cash flow forecast for each Project ID included in the
Contract Documents. Curve values shall be set on a scale from 0% to
100% in intervals of 5% of the Contract Time. Refer to the Sample City
Invoice materials in Appendix D — Sample City Invoice with Spend
Curve and use the format shown. Your invoice amounts shall be
supported by this curve value percentage. For previous periods, use
the actual values and percentages and update the curve value
percentages accordingly. See “Cash Flow Curve Fitting Example” at the
location below:

https://www.sandiego.gov/publicworks/edocref

6-1.6 Excusable Delays. To the “WHITEBOOK?”, DELETE in its entirety and SUBSTITUTE with
the following:
1. If a delay in the Work occurs and affects Work activities, delays may either be

Excusable Compensable Delays or Excusable Non-Compensable Delays.

ADD:
6-1.6.1 Excusable Compensable Delays.
1. If an Excusable Delay meets the requirements of 6-6.2, “Extensions of Time”,
then the City shall compensate for the following circumstances:

a) The City's failure or inability to make available any portion of the entire
Site in accordance with the requirements of the Schedule.

b) The City's failure or inability to obtain necessary zoning changes,
variances, code changes, permits or approvals from any governmental
authority, or failure to obtain any street or alley vacations required for
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the performance of the Work, except to the extent due to your fault or
neglect as determined by the Engineer.

c) Delays resulting from the acts or omissions of Separate Contractors,
except to the extent Separate Contractors perform their work properly
and in accordance with the Schedule.

d) Differing or concealed site conditions that could not reasonably have
been anticipated at the time of Bid.

e) Delays resulting from the existence or discovery of hazardous
materials or waste on the Site not brought in by you and not included
in the Contract.

f) Delays resulting from any changes made to any City of San Diego
Municipal Code after the date of execution of the Contract.

0) Delays due to the City's acts or omissions and those within the City’s
control.
h) Delays requested by the City.
ADD:
6-1.6.2 Excusable Non-Compensable Delays.

1. The City shall only issue an extension of time for Excusable Delays that meet
the requirements of 6-6.2, “Extensions of Time” for the following
circumstances:

a) Delays resulting from Force Majeure.

b) Delays caused by weather.

c) Delays caused by changes to County, State, or Federal law.
ADD:
6-3.2.1.1 Environmental Document.

1. The City of San Diego has prepared a Notice of Exemption for Richmond
Street Sidewalk Improvements and Uptown CMP Storm Drain
Replacement (Richmond Street Sidewalk Improvements Project & Uptown
Lining CMP Storm Drain, Project No. B-15026, B-16091, as referenced in the
Contract Appendix. You shall comply with all requirements of the Notice of
Exemption as set forth in Appendix A.

2. Compliance with the City's environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

6-6.2 Extensions of Time. To the “GREENBOOK?”, DELETE in its entirety and SUBSTITUTE
with the following:

1. The Contract Time shall not be modified except by Change Order.
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2. You shall immediately submit to the City a written request for a Change Order
to modify the Contract Time, but in no event later than 1 Working Day after
the occurrence and discovery of the events giving rise to the request. You shall
include in your request a general description of the basis for and the estimated
length of any extension and submit supporting data.

3. The Engineer shall not grant an extension of Contract Time unless you
demonstrate, through an analysis of the critical path, the following:

a) The event causing the delay impacted the activities along the Project’s
critical path.
b) The increases in the time to perform all or part of the Project beyond

the Contract Time arose from unforeseeable causes beyond your
control and without your fault or negligence.

4, The Engineer shall issue a weekly document that shall stipulate the Contract
Time. If you do not agree with this document, submit to the Engineer for
review a written protest supporting your objections to the document within 15
Days after receipt of the statement. Your failure to file a timely protest shall
constitute your acceptance of the Engineer's weekly document.

a) Your protest will be considered a claim for time extension and shall be
subject to 3-5.1, “Claims”.

6-6.4 Written Notice and Report. To the “GREENBOOK”, DELETE in its entirety and

SUBSTITUTE with the following:

1. Your failure to file with the Engineer a written request and report of cause
within 24 hours will be considered grounds for refusal by the City to consider
such request.

6-8.3 Warranty. To the “WHITEBOOK?”, item 1, DELETE in its entirety and SUBSTITUTE with
the following:

1. Warranty and repair all defective materials and workmanship for a period of 1
year. This call back warranty period shall start on the date that the Work was
accepted by the City. Additionally, you shall warranty the Work against all
latent and patent defects for a period of 10 years.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
7-3 INSURANCE. To the “GREENBOOK?”, DELETE in its entirety and SUBSTITUTE with the
following:
7-3 INSURANCE.

1. The insurance provisions herein shall not be construed to limit your indemnity
obligations contained in the Contract.
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7-3.1 Policies and Procedures.

1. You shall procure the insurance described below, at its sole cost and expense,
to provide coverage against claims for loss including injuries to persons or
damage to property, which may arise out of or in connection with the
performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance for the duration of this Contract and at all
times thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your liabilities under the Contract, e.g., your
indemnity obligations, is not deemed limited to the insurance coverage
required by this Contract.

4, The payment for insurance shall be included in the Contract Price as bid by
you. Except as specifically agreed to by the City in writing, you are not entitled
to any additional payment. Do not begin any Work under this Contract until
you have provided and the City has approved all required insurance.

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
renew coverage or to provide evidence of renewal during the term of the
Contract may be treated by the City as a material breach of the Contract.

7-3.2 Types of Insurance.
7-3.2.1 Commercial General Liability Insurance.
1. Commercial General Liability Insurance shall be written on the current version

of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.
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7-3.2.2

7-3.3

7-3.3.1

7-3.4

7-3.5
7-3.5.1
7-35.1.1

4. All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit ~ $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

Commercial Automobile Liability Insurance.

1. You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

2. All costs of defense shall be outside the limits of the policy.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by
A.M. Best Company, that are authorized by the California Insurance Commissioner to
do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document shall be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured.

1. You shall provide at your expense policy endorsement written on the current

version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.
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7-3.5.1.2

7-3.5.1.3

7-3.5.2

7-3.5.2.1

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04,

the policy shall be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional
insured.

3. The additional insured coverage for projects for which the Engineer’s Estimate

is $1,000,000 or more shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,
C) your Work, e.g., your completed operations performed by you or on

your behalf, or

d) premises owned, leased, controlled, or used by you.

4. The additional insured coverage for projects for which the Engineer’s Estimate

is less than $1,000,000 shall include liability arising out of:
a) Ongoing operations performed by you or on your behalf,
b) your products, or

c) premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy shall be endorsed to
include the City and its respective elected officials, officers, employees, agents, and
representatives as additional insured, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by you or on your behalf. This
endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.
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7-3.6

7-3.7

7-3.8

7-3.9

7-4

7-4.1

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the
City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City 30 Days prior to any
material change to the policies of insurance provided under this Contract.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies e.g., all endorsements.

NOT USED. To the “GREENBOOK?”, DELETE in its entirety and SUBSTITUTE with the
following:

WORKERS' COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE.

1. In accordance with the provisions of §3700 of the California Labor Code, you
shall provide at your expense Workers' Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with the requirements of this section.

2. Limits for this insurance shall be not less than the following:

Workers' Compensation Statutory Employers Liability

Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

3. By signing and returning the Contract you certify that you are aware of the
provisions of 83700 of the Labor Code which requires every employer to be
insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply
with such provisions before commencing the Work as required by §1861 of
the California Labor Code.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.
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ADD:

7-6 THE CONTRACTORS REPRESENTATIVE. To the “GREENBOOK”, ADD the following:

1.

Both the representative and alternative representative shall be employees of
the Contractor and shall not be assigned to a Subcontractor unless otherwise
approved by the City in writing.

7-8.6 Water Pollution Control. To the “WHITEBOOK?”, ADD the following:

6.

Based on a preliminary assessment by the City, this Contract is subject to
WPCP

7-13.4 Contractor Standards and Pledge of Compliance. To the “WHITEBOOK”, DELETE in
its entirety and SUBSTITUTE with the following:

1. The Contract is subject to City's Municipal Code 8§22.3004 as amended
10/29/13 by ordinance O-20316.

2. You shall complete a Pledge of Compliance attesting under penalty of perjury
that you complied with the requirements of this section.

3. You shall ensure that all Subcontractors complete a Pledge of Compliance
attesting under penalty of perjury that they complied with the requirements
of this section.

4, You shall require in each subcontract that the Subcontractor shall abide by the
provisions of the City's Municipal Code §22.3004. A sample provision is as
follows:

“Compliance with San Diego Municipal Code §22.3004. The Subcontractor
acknowledges that it is familiar with the requirements of San Diego Municipal
Code 822.3004 (“Contractor Standards”), and agrees to comply with
requirements of that section. The Subcontractor further agrees to complete
the Pledge of Compliance, incorporated herein by reference.”

ADD:

7-13.8 Equal Pay Ordinance.

1. You shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego
Municipal Code (SDMC) in section 22.4801 through 22.4809, unless
compliance is not required based on an exception listed in SDMC
section 22.4804.

2. You shall require all of your Subcontractors to certify compliance with the EPO
in their written subcontracts.

3. You shall post a notice informing your employees of their rights under the EPO
in the workplace or job site.
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4. By signing this Contract with the City of San Diego, you acknowledge the EPO
requirements and pledge ongoing compliance with the requirements of SDMC
Division 48, section 22.4801 et seq., throughout the duration of this Contract.

7-20 ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, ADD the following:

2. Virtual Project Manager shall be used on this Contract.

7-21.1 General. To the “WHITEBOOK?”, item 3, DELETE in its entirety and SUBSTITUTE with the
following:

3. During the construction phase of projects, the minimum waste management
reduction goal is 90% of the inert material (a material not subject to
decomposition such as concrete, asphalt, brick, rock, block, dirt, metal, glass,
and etc.) and 65% of the remaining project waste. You shall provide
appropriate documentation, including a Waste Management Form attached as
an appendix, and evidence of recycling and reuse of materials to meet the
waste reduction goals specified.

SECTION 217 — BEDDING AND BACKFILL MATERIALS
217-2.2 Stones, Boulders, and Broken Concrete. To the “GREENBOOK”, Table 217-2.2,

DELETE in its entirety and SUBSTITUTE with the following:

TABLE 217-2.2

Maximum Size

Backfill

Zone Zone Limits (greatest Requirements in
dimension) Addition to 217-2.1
As required by the
Street or Surface Zone 2.5" (63 mm) Plans or Special
From ground surface to Provisions.
12” (300 mm) below
Street or Surface Zone
_ pavement subgrade or )
Backfill of Tunnels ground surface sand Sand equivalent of
beneath Concrete not less than 30.
Flatwork
From 12” (300 mm)
below pavement
subgrade or ground
Trench Zone g d 6” (150 mm)

surface to 12” (300 mm)
above top of pipe or
box

Deep Trench Zone
(Trenches 3' (0.9 m)
wide or wider)

From 60” (1.5 m) below

finished surface to 12”

(300 mm) above top of
pipe or box

Rocks up to 12" (300
mm) excavated
from trench may be
placed as backfill
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Maximum Size Backfill
Zone Zone Limits (greatest Requirements in
dimension) Addition to 217-2.1
From 12" (300 mm) Sand equivalent of
) not less than 30 or a
above top of pipe or coefficient of
Pipe Zone box to 6” (150 mm) 2.5” (63 mm) .
below bottom of pipe or permeab_lllty greater
. than 1-% inches/hour
box exterior
(35 mm per hour).
Sand equivalent of
not less than 30 or a
coefficient of
Backfill more than 6” permeability greater
Overexcavation (150 mm) below bottom 6” (150 mm) than 1-% inches/hour
of pipe or box exterior (35 mm per hour).
Trench backfill slurry
(100-E-100) per 201-1
may also be used.
SECTION 300 - EARTHWORK
300-1.4 Payment. To the City Supplement, DELETE the first three paragraphs in this section

and ADD the following:

1. The lump sum price paid for “Clearing and Grubbing” shall include full
compensation for the sawcutting, removal, protection, and disposal of any and
all PCC pavement, AC pavement, Base Material, excess soil, driveway, sidewalk,
curb & gutter, storm drain, storm drain structures, fencing, and any other
materials and objects that are in conflict with the installation of the Work as
shown on the plans, that is not included under a separate demolition bid item.

300-11.4 Measurement and Payment. DELETE in its entirety and SUBSTITUTE with the
following:
1. Stone and stonework for riprap and erosion control will include filter blanket

material and will be measured and paid for per cubic yard of stone in place.

Richmond Street Sidewalk Improvements Project & Uptown Lining CMP Storm Drain
Attachment E — Supplementary Special Provisions (Rev. Sept. 2018)

50 | Page




304-5

304-5

SECTION 304 - METAL FABRICATION AND CONSTRUCTION

PAYMENT. To the “WHITEBOOK”, REVISE section “304-5" to “304-6".

PAYMENT. To the City Supplement, REVISE section “304-5" to “304-6,” and ADD the
following:

2.

The installation of Midwest Guardrail System, in accordance to the Plans and
Caltrans Standard Specifications shall be paid at the Contract Unit Price per
Linear Foot for “Midwest Guardrail System” as shown in the Bid.

The installation of guardrail end treatment, in accordance to the Plans and
Caltrans Standard Specifications shall be paid at the Contract Unit Price per
Each for “X-Lite (37.5") In-Line Terminal System End Treatment” as shown in the
Bid.

SECTION 314 — TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS

314-4.3.7 Payment. To the “GREENBOOK”", ADD the following:

1. The payment for the replacement of existing traffic striping, pavement
markings, and pavement markers shall be included in the Bid item for
“Striping” and shall also include the payment for new installations of traffic
striping, pavement markings, and pavement markers.

314-4.4.6 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

1. No separate payment shall be made for establishing alignment for stripes and
layout Work.

2. The payment for the installation of proposed thermoplastic striping and
thermoplastic pavement markings, in accordance to the Plans, shall be
included in the Bid item for “Thermoplastic Traffic Striping” and “Thermoplastic
Pavement Markings.

3. The payment for the thermoplastic striping of continental crosswalks shall be
included in the Bid item for “Continental Crosswalks” and shall include the
removal of existing striping, pavement markers, and paving markings..

4, The payment for the removal and replacement of existing traffic striping,
pavement markings, and pavement markers shall be included in the Bid item
for “Striping” and shall also include the payment for new installations of traffic
striping, pavement markings, and pavement markers
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SECTION 700 — MATERIALS

700-9.1 Pedestrian Barricade. To the “WHITEBOOK?”, DELETE in its entirety and SUBSTITUTE
with the following:

1. Pedestrian barricades shall be constructed in accordance with the City of San
Diego Standard Drawing SDE-103, “Pedestrian Barricade”.

2. Curb ramp barricades shall be constructed in accordance with the City of San
Diego Standard Drawing SDG-140, “Curb Ramp Barricade”.

3. Assembly shall be commercial quality galvanized material.

SECTION 701 — CONSTRUCTION

701-2 PAYMENT. To the City Supplement, ADD the following:

19. The payment for furnishing and installation of Pedestrian Barricades shall be
included in the Bid item for each “Pedestrian Barricade”.

SECTION 801 — INSTALLATION

801-9 PAYMENT. To the City Supplement, ADD the following:

4. The payment for installation of new wood fence as shown on the plans shall
shall include all components and work to produce a functional product and
shallbe paid at the Contract Unit Price per linear foot for “Wood Fence” as
shown in the Bid.

5. The payment for the construction and reconstruction of wooden trail steps
and retaining walls to join or restore existing conditions, shall include all
components and work to produce a functional product and shall be included
in the Contract Lump Sum Price for “Reconstruct Wood Trail Steps and
Retaining Wall In Kind.”

SECTION 802 - NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND

MONITORING
802-2.1 Project Biologist. To the “WHITEBOOK?", ADD the following:
5. The City will retain a qualified Project Biologist to perform biological

monitoring work for this Contract. You shall coordinate your activities and
Schedule with the activities and schedules of the Project Biologist.

Richmond Street Sidewalk Improvements Project & Uptown Lining CMP Storm Drain 52 | Page
Attachment E — Supplementary Special Provisions (Rev. Sept. 2018)



EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) SECTION A - GENERAL REQUIREMENTS

4.1 Nondiscrimination in Contracting Ordinance. To the “WHITEBOOK”, subsection 4.1.1,
paragraph (2), sentence (1), DELETE in its entirety and SUBSTITUTE with the following:

You shall not discriminate on the basis of race, gender, gender expression, gender
identity, religion, national origin, ethnicity, sexual orientation, age, or disability in the
solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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NOTICE OF EXEMPTION
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23. Paint (traffic striping)

24, Conductors

25. Painting of electrical equipment

26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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APPENDIX D

SAMPLE CITY INVOICE WITH SPEND CURVE
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Sample Project Spend Curve
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APPENDIX E

LOCATION MAP

Richmond Street Sidewalk Improvements Project & Uptown Lining CMP Storm Drain 77 | Page
Appendix E — Location Map






APPENDIX F

ADJACENT PROJECTS

Richmond Street Sidewalk Improvements Project & Uptown Lining CMP Storm Drain 79 | Page
Appendix F — Adjacent Projects



[

NVIAYYIN
ATV <
Q

=

ROB|NSON AV »

CYPRESS AV
MYRTLE AY

PASCOE ST
ESSEX ST

=

2| upassT
w

>

w
>
[
[72]

LINCOLN AV

HAYES AV

C

|MA)IS N AV

AV Hiol

al3

0.3 Miles

AV H180

AV H1.0

BROOKE A\t

06TH AV

RSON AL

2

!

ARBOR
~
2
> ! o
uy N
o} ©
< WASHINGTON S S

w_

>
-
<

W ROBINSON A

PROJECT ENGINEER
VAL POLYAK
619-533-5495
0.075 0.15

AV H1S0

AND

UPAB ST

PENNSYLVANIA

RQOKES AV

\I/

>
<

AV Qu€0

WALNUT AV
S
=

<
a

UNIVERSITY A

ATV

>
<

SEWER GROUP 836

ATV

1S LNOud
SM3IN NOSNIFOY AITIV
S Ssodlval

SABEEN COCHINWALA

PROJECT MANAGER
619-533-4661

ATROSS ST

=
o
=
=
o
=
[a W
o)
0]
—
a)
i
<
(2]

S
=y
o
v
=
=

A

ATV
1S INVyg

<
W UPAS|ST

NVHE .\ rLEW ST

| DICKINSON ST

SLOANE|AV

| 2
NIVERSITY PL
ALLE)Y

ITY AV

Q
[
O)

W WASHINGTON ST

193A0a N
CERE]E IR\Y
Y

SENIOR ENGINEER
ALEX SLEIMAN

NCE STTORRANCE ST

B

FALCON P|

W UNIVE

So

SUTTER ST

GOLDFINCH PL
PENNSYLVANIA
VANDERBILT

=
(2]
I
(3]
]
o

HUNTER ST
| OTSE

S MMVH

LS siai _

@ \w ARBOR PR
PROPOSED SEWER
POINT REPAIR

(2]

LBERTA PL
BUSH ST

HORT BTOCKTON DR
<
I

DIA D
oCA R

W BROOKES AV

W/ MONTECITO W
| =
X

W WALNUT A

COMMUNITY NAME: UPTOWN

Date: March 28, 2016

[
(2}
(2]
=l

TVONI

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGIS. This map is copyrighted

by RAND MCNALLY & COMPANY®. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

SAP ID: B13232
SHEET %% | Page

COUNCIL DISTRICT: 3

Richmond Street Sidewalk Improvements Project & Uptown Lining CMP Storm Drain

Appendix F - Adjacent Projects



APPENDIX G

CONTRACTOR'’S DAILY QUALITY CONTROL INSPECTION REPORT
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Appendix G

City of San Diego
Asphalt Concrete Overlay

Contractor’s Daily Quality Control Inspection Report

Project Title: Date:
Locations: 1.
2.
3.
Asphalt Mix Specification: Attached Supplier:
Dig out Locations: 1.
2.
3.

Tack Coat Application Rate @ Locations:
1.

2.

3.

Asphalt Temperature at Placement @ Locations:

1.

2.

3.

Asphalt Depth @Locations:
1.

2.

3.

Compaction Test Result @Locations:

1.

2.
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Location and nature of defects:

Remedial and Corrective Actions taken or proposed for Engineer’s approval:
1.
2.
3.

Date’s City Laboratory representative was present:
1.
2.
3.

Verified the following: Initials:
1. Proper Storage of Materials & Equipment

Proper Operation of EqQuipment

2
3. Adherence to Plans and Specs
4. Review of QC Tests

5

Safety Inspection

Deviations from QCP (see attached)
Quiality Control Plan Administrator’s Signature: Date Signed:
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LONG-TERM MAINTENANCE AND MONITORING AGREEMENT
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LONG-TERM MAINTENANCE AND MONITORING AGREEMENT

This XX-Month Long-Term Maintenance and Monitoring Agreement (LTMMA) is made and
entered into by and between the City of San Diego (City), a municipal corporation, and INSERT NAME
OF CONTRACTOR - TO BE IDENTIFIED AFTER AWARD (Contractor), who may be individually or
collectively referred to herein as a “Party” or the “Parties.”

RECITALS

A.

Concurrent with execution of this LTMMA, the Parties entered into a general contract
(Construction Contract) for the construction of Richmond Street Sidewalk Project & Uptown
Lining CMP Storm Drain Project, WBS/IO number B-15026, B-16091, Bid No. K-19-1793-
DBB-3.

In accordance with the Construction Contract, the Contractor shall enter into this LTMMA with
the City for the purpose of implementing and fulfilling long-term maintenance requirements
in accordance with the City of San Diego Municipal Code and the Contract Documents for the
specified elopement(s) of Richmond Street Sidewalk Project & Uptown Lining CMP Storm
Drain Project (Maintenance Requirements).

The Contractor is ready and willing to fulfill its maintenance requirements in accordance with
the terms of this LTMMA.

NOW, THEREFORE, in consideration of the above recitals and the mutual covenants and
conditions set forth herein, and for good and valuable consideration, the receipt and
sufficiency of which are hereby acknowledged, the Parties hereby set forth their mutual
covenants and understandings as follows:

INTRODUCTORY PROVISIONS

Recitals Incorporated. The above referenced Recitals are true and correct and are
incorporated into this LTMMA by this reference.

Exhibits Incorporated. All Exhibits and Attachments referenced in this LTMMA are
incorporated into this LTMMA by this reference.

Contract Term. This LTMMA shall be effective upon completion of the Plant Establishment
Period (PEP) as described in Section 6-1.1 of Attachment E and Section 802 of the
Construction Contract and it shall be effective until the completion of the Work as described
below.

Terms and Conditions. This LTMMA is subject to the terms and conditions of the Construction
Contract included in the GREENBOOK, WHITEBOOK, and Special Provisions (Part 1, Part 8,
and Part 10) except as otherwise stated in this LTMMA.

Partial Release of Payment Bond and Performance Bond.
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1. Performance of Contract in Two Phases. There are two separate phases of Work to
be performed by the Contractor under this Contract. The first phase covers the Work
involved in the original agreement as described in this agreement (“Phase 1 Work”).
The second phase covers the work involved in the long-term maintenance of the Re-
vegetation/Restoration Area after Phase 1 Work has been completed (“Phase 2 Work”).

2. Bond Handling for Contract Phases. The Payment Bond and the Performance Bond
covering Phase 1 Work on this Contract shall remain in full force and effort until
completion of that phase is certified. The original Payment Bond and the original
Performance Bond covering Phase 1 Work on this Contract shall continue in full force
and effort for Phase 2 Work, however the value of each bond may be reduced as
follows:

i. Completion by the Contractor of all Phase 1 Work shall be evidenced solely by
the City Engineer affirming in writing that to the best of their knowledge that
all Phase 1 Work has been completed by the Contractor in strict conformity
with all City-approved plans and revisions, and that the Phase 1 Work
completed by the Contractor meets all applicable standards (“Notice of
Completion”).

ii. Upon issuance by the City Engineer of the Notice of Completion for Phase 1
Work, the Payment Bond for this Project, and the Performance Bond for this
Project, may be partially released, and thereby reduced for the Work
performed under Phasel. The remaining payment and performance bond will
cover the full cost of Phase 2 Work on this Project, which will be the amount
specified in Section 4.1 of this LTMMA.

3. No Partial Release Upon Default. No Partial Performance Bond Release and
Reduction shall be given to the Contractor if the Performance Bond and/or this
Agreement is in default on Phase 1 Work.
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1.1

1.2.

1.3.

1.4.

1.5.

SECTION 1 - MAINTENANCE CONTRACT SUMMARY

General. The Contractor shall fulfill the Project's Maintenance Requirements (Work) as
identified in the scope of work attached as Exhibit A in a manner satisfactory to the City.

The Contractor shall provide all equipment, labor, and materials necessary to perform the
Work as described in Exhibit A, at the direction of the City.

Schedule of Work. The Contractor shall follow the Schedule of Work (Schedule) for the
maintenance and monitoring period provided in the Plans.

After receiving notification from the City, the Contractor shall create a comprehensive
Schedule of Work (Schedule) for performance of this LTMMA for the City's approval. The
Schedule shall include routine work, inspection, and infrequent operations such as repairs,
fertilization, aerification, watering, and pruning.

The City will approve the Schedule prior to the commencement of the Work. The City may
require the Contractor to revise the Schedule. The Contractor shall not revise the Schedule
unless the revisions have received the prior written approval of the City.

Commencement of Work & Maintenance Period. This LTMMA shall commence when the
City approves of the Work of the Plant Establishment Period and sends notice of the approval
to the Contractor in accordance with Part 8, Section 802 of the Construction Contract and
shall continue for 25 months. A copy of the approval form is attached as Exhibit B.

License. The Contractor shall hold the following licenses in good standing:
1.4.1. C-27 State Contractor’s License.

1.4.1.1. Alternatively, the Contractor shall retain the services of a Subcontractor with
a C-27 State Contractor’s License.

1.4.2. Pest Control Advisor’s License.

1.4.2.1. Alternatively, the Contractor shall retain the services of a licensed Pest
Control Advisor.

1.4.3. Registration with the County Agriculture Commission.

1.4.4. Qualified Applicator's Certificate for Category B. This shall apply to any person
supervising the use of pesticides, herbicides, or rodenticides.

1.4.5. City of San Diego Business License.

Prior to performing the Work, the Contractor shall complete and submit to the City the License
Data Sheet. See Exhibit C.

Hours of Performance. The Contractor shall perform the Work between the hours of 7:30
a.m. and 4:30 p.m., Monday through Friday (Working Hours). The City may, in its sole
discretion, grant permission to the Contractor to perform Work during non-Working Hours.
Maintenance functions that generate excess noise (operations of power equipment which
would cause annoyance to area residents for example) shall not begin before 7:00 a.m.
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2.1

2.2.

2.3.

2.4,

2.5.

SECTION 2 - ADMINISTRATION

Contract Administrator. PUBLIC WORKS CONTRACTING (PWC) is the Contract
Administrator for the LTMMA. The Contractor shall perform the Work under the direction of a
designated representative of the Public Works Department. The City will communicate with
the Contractor on all matters related to the administration of this LTMMA and the Contractor’'s
performance of the Work rendered hereunder. When this LTMMA refers to communications
to or with the City, those communications shall be with the City, unless the City or this LTMMA
specifies otherwise. Further, when this LTMMA requires an act or approval by City, that act or
approval will be performed by the City.

Local Office. The Contractor shall maintain a local office with a company representative who
is authorized to discuss matters pertaining to this LTMMA with the City and shall promptly
respond and be available during Normal Working Hours. A local office is one located in San
Diego County that can be reached by telephone and facsimile. An answering service in
conjunction with a company email address for the designated company representative may
fulfill this requirement. A mobile telephone shall not fulfill the requirement for a local office.
All calls to the Contractor from the City shall be returned within a 1-hour period.

Emergency Calls. The Contractor shall have the capability to receive and to respond
immediately to calls of an emergency nature. The City shall refer emergency calls to the
Contractor for immediate disposition. The Contractor shall provide the City with a 24 hour
emergency telephone number for this purpose.

Staffing. The Contractor shall furnish supervisory and working personnel capable of promptly
accomplishing all Work required under this LTMMA on schedule and to the satisfaction of the
City.

Contractor Inspections. The Contractor shall perform inspections of the Work site and shall
prepare and submit to the City a Punchlist and dates of correction. The Punchlist shall include
a comprehensive report of Work performed at the Work site to ensure 100% cover.

SETION 3: WORK SITE MAINTENANCE

3.1.

Use of Chemicals. The Contractor shall submit to the City for approval sample labels and
MSDS for all chemical herbicides, rodenticides, and pesticides proposed for use under this
LTRMC. Materials included shall be limited to chemicals approved by the State of California
Department of Agriculture.

The use of any chemical shall be based on the recommendations of a licensed pest control
advisor. Annual PCA Pesticide Recommendations are required for each pesticide proposed to
be used for the Work site covered by this LTRMC. The use of chemicals shall conform to the
current San Diego County Department of Agriculture regulations.

No chemical herbicide, rodenticide, or pesticide shall be applied until its use is approved, in
writing, by City as appropriate for the purpose and area proposed.
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3.2.

3.3.

3.4.

4.1.

4.2.

4.3.

The Contractor shall submit a monthly pesticide use report to the City along with the
Contractor’s invoices for payment. This report shall include a statement of all applications of
herbicides, rodenticides, and pesticides, detailing the chemical used, undiluted quantity, rate
of application, applicator's name, and the date and purpose of the application. For months in
which no pesticides are applied, state “No Pesticide Used” on the report.

Irrigation Water. The Contractor shall diligently practice water conservation, including
minimizing run-off or other waste. The Contractor shall turn off irrigation systems, if any,
during periods of rainfall and at such other times when suspension of irrigation is desirable
to conserve water and to remain within the guidelines of good horticultural landscape
maintenance practices in accordance with the instructions from the Project Biologist. The
Contractor’s failure to properly manage and conserve water may result in deductions from
the monthly payment to be made to the Contractor or other penalties under this LTMMA.

If the Contractor causes excessive use or waste of irrigation water, the estimated cost of that
water shall be deducted from the monthly payment. Further, any monetary fines or other
damages assessed to City for the Contractor’s failure to follow water conservation regulations
imposed by the City, the Public Utilities Department of the City of San Diego, and, where
appropriate, the State of California, the County Water Authority, or other legal entities shall be
solely the responsibility of the Contractor and may be deducted from the monthly payment
to be made to the Contractor under this LTMMA.

Payment for Water. The Contractor shall pay for the water used in the maintenance of the
Work site and this cost is included in the price of this LTMMA.

Satisfactory Progression. If the Revegetation/Restoration Area is not progressing towards
the required performance criteria, as defined in the Scope of Work, in accordance with the
Work Schedule, and as determined by City, the City may accordingly adjust monthly payments
to the Contractor.

SECTION 4: COMPENSATION

Maximum Compensation. The compensation for this LTMMA shall not exceed
$CONTRACTOR’'S LUMP SUM BID AMOUNT FOR THIS LONG-TERM MAINTENANCE
AGREEMENT - TO BE ESTABLISHED DURING THE AWARD PROCESS. SEE EXHIBIT A.
(Contract Price).

Prevailing Wage Requirements. The Prevailing Wages requirements in accordance with
Attachment D of this Construction Contract are hereby incorporated by this reference.

Method of Payment and Reports. The payments will be made monthly in direct proportion
that each month bears to the total value of the Contract Price. As conditions precedent to
payment, the Contractor shall submit a detailed invoice and report of maintenance Work
performed every month. The Contractor’s failure to submit the required reports or certified
payrolls as described in the Construction Contract shall constitute a basis for withholding
payment by the City.
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4.4. Final Payment. The Contractor shall not receive final payment until the following conditions
have been completed to the City's satisfaction:

4.1.1. The item(s) of the Work subject to this maintenance coverage as specified in Exhibit
A (Maintenance Items) have been determined to be in compliance with the
Construction Contract and this LTMMA.

4.1.2. The Contractor has provided to the City a sighed and notarized Affidavit of Disposal, a
copy of which is attached to the Construction Contract, stating that all brush, trash,
debris, and surplus materials resulting from the Work have been disposed of in a legal
manner.

4.1.3. The Contractor has provided a final work summary report to the City.

4.1.4. The Contractor has performed comprehensive and successful testing and checks of
the Maintenance Items.

SECTION 5: BONDS AND INSURANCE
5.1. Contract Bonds. Prior to the commencement of Work, the Contractor, at its sole cost and
expense, shall provide the following bonds issued by a surety authorized to issue bonds in

California satisfactory to the City:

5.1.1. A Payment Bond (Material and Labor Bond) in an amount not less than the Contract
Price for this Bid item, to satisfy claims of material suppliers and mechanics and
laborers employed by it on the Work. The Payment Bond shall be maintained by the
Contractor in full force and effect until the Work is accepted by City and until all claims
for materials and labor are paid, and shall otherwise comply with the California Civil
Code.

5.1.2. A Performance Bond in an amount not less than the Contract Price for this bid item to
guarantee the faithful performance of all Work within the time prescribed in a manner
satisfactory to the City and to guarantee all materials and workmanship will be free
from original or developed defects. The Performance Bond shall remain in full force
and effect until performance of the Work is completed as set forth in this LTMMA.

5.2. Insurance. The Contractor shall maintain insurance coverage as specified in Section 7-3,

“INSURANCE” of the Construction Contract at all times during the term of this LTMMA.

The Contractor shall not begin the Work under this LTMMA until they have complied with the

following:

5.2.1. Obtain insurance certificates reflecting evidence of insurance:

1. Commercial General Liability
2. Commercial Automobile Liability
3. Worker's Compensation
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6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

5.2.2. Confirm that all policies contain the specific provisions required in Section 7-3,
“INSURANCE.”

The Contractor shall submit copies of any policy upon request by the City.
The Contractor shall not modify any policy or endorsement thereto which increases the
City’'s exposure to loss for the duration of this LTMMA.

SECTION 6: MISCELLANOUS

Illness and Injury Prevention Program. The Contractor shall comply with all the mandates
of Senate Bill 198 and shall specifically have a written Injury Prevention Program on file with
the City in accordance with all applicable standards, orders, or requirements of California
Labor Code, Section 6401.7. This Program shall be on file prior to the performance of any
Work.

City Standard Provisions. This LTMMA is subject to the same standard provisions and
Contractor Certification requirements as the Construction Contract.

Taxpayer Identification Number. I.R.S. regulations require the City to have the correct
name, address, and Taxpayer Identification Number (TIN) or Social Security Number (SSN) on
file for businesses or persons who provide services or products to the City. This information
is necessary to complete Form 1099 at the end of each tax year. As such, the Contractor shall
provide the City with a Form W-9 upon execution of this LTMMA.

Assignment. The Contractor shall not assign the obligations under this LTMMA, whether by
express assignment or by sale of the company, nor any monies due or to become due, without
the City's prior written approval. Any assignment in violation of this section shall constitute a
Default and is grounds for immediate termination of this LTMMA, at the sole discretion of City.
In no event shall any putative assignment create a contractual relationship between the City
and any putative assignee.

Independent Contractors. The Contractor and any Subcontractors employed by Contractor
shall be independent contractors and not agents of the City. Any provisions of this LTMMA
that may appear to give the City any right to direct the Contractor concerning the details of
performing the Work, or to exercise any control over such performance, shall mean only that
the Contractor shall follow the direction of the City concerning the end results of the
performance.

Covenants and Conditions. All provisions of this LTMMA expressed as either covenants or
conditions on the part of the City or the Contractor shall be deemed to be both covenants and
conditions.

Jurisdiction and Venue. The jurisdiction and venue for any suit or proceeding arising out of
or concerning this LTMMA, the interpretation or application of any of its terms, or any related
disputes shall be the County of San Diego, State of California.

Successors in Interest. This LTMMA and all rights and obligations created by it shall be in
force and effect whether or not any Parties to this LTMMA have been succeeded by another
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entity and all rights and obligations created by this LTMMA shall be vested and binding on any
Party's successor in interest.

6.9. Integration. This LTMMA and the exhibits, attachments, and references incorporated into this
LTMMA fully express all understandings of the Parties concerning the matters covered in this
LTMMA. No change, alteration, or modification of the terms or conditions of this LTMMA, and
no verbal understanding of the Parties, their officers, agents, or employees shall be valid
unless made in the form of a written change agreed to in writing by both Parties or by an
amendment to this LTMMA agreed to by both Parties. All prior negotiations and agreements
shall be merged into this LTMMA.

6.10. Counterparts. This LTMMA may be executed in counterparts, which when taken together
shall constitute a single signed original as though all Parties had executed the same page.

6.11. No Waiver. Any failure of either the City or the Contractor to insist upon the strict
performance by the other of any covenant, term, or condition of this LTMMA, nor any failure
to exercise any right or remedy consequent upon a breach of any covenant, term, or condition
of this LTMMA, shall constitute a waiver of any such breach or of such covenant, term, or
condition. No waiver of any breach shall affect or alter this LTMMA, and each and every
covenant, condition, and term hereof shall continue in full force and effect to any existing or
subsequent breach.

6.12. Severability. The unenforceability, invalidity, or illegality of any provision of this LTMMA shall
not render any other provision of this LTMMA unenforceable, invalid, or illegal.
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6.13.  Signing Authority. The representative for each Party signing on behalf of a corporation,
partnership, joint venture or governmental entity hereby declares that authority has been
obtained to sign on behalf of the corporation, partnership, joint venture, or entity and
agrees to hold the other Party or Parties hereto harmless if it is later determined that
such authority does not exist.

IN WITNESS WHEREOF, this Contract is executed by the City of San Diego, acting by and through
its Public Works Department Director in accordance with Resolution No. R-INSERT NUMBER OF
RESOLUTION AUTHORIZING ADVERTISING AND AWARD OF THE UNDERLYING
CONSTRUCTION CONTRACT, and by Contractor.

Dated this day of , INSERT YEAR.
THE CITY OF SAN DIEGO

By:

Mayor or designee

| HEREBY CERTIFY | can legally bind NAME OF CONTRACTOR TO BE DETERMINED DURING
AWARD PROCESS and that | have read this entire contract, this day
of , INSERT YEAR.

By:

Printed Name:

Title:

| HEREBY APPROVE the form of the foregoing Contract this

day of INSERT YEAR.

Mara W. Elliott, City Attorney

By:
Printed Name: Deputy City Attorney
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EXHIBIT A

SCOPE OF WORK

l. Location of Work. The location of the Work to be performed (Revegetation Area) is shown
on Specifications and Drawings numbered 39070-1-D through 39070-15-D (Specifications),
which are incorporated into this Contract by this reference as though fully set forth herein.

Il. Description of Work. The Contractor shall maintain and monitor the
Revegetation/Restoration Area during the Monitoring Program in accordance with this
Contract. The Revegetation/Restoration Area shall meet the success criteria specified in
the Plan at each of the milestones listed in the Schedule for the maintenance and
monitoring period. The Work includes complete landscape maintenance consisting of
irrigation, pruning, shaping and training of trees, shrubs, and ground cover plants;
fertilization; weed control; control of all plant diseases and pests; and trash removal, and
all other maintenance listed in this Contract and as required to maintain the Revegetation
Area in a useable condition and to maintain the plant material in a healthy and viable state.

The Work also includes biological monitoring of the Revegetation/Restoration Area
according to the schedule and methods specified in the Revegetation/Restoration Plan.
The monitoring work shall include all reporting tasks specified in the Plan.

I1. Method of Performing Work.

A. Irrigation. Irrigation shall be applied to container and salvaged plants in
accordance with instructions from the Project Biologist. Irrigation delivery
techniques and schedules will vary depending on the availability of a sprinkler
irrigation system and weather patterns. Failure of an existing irrigation system to
provide full and proper irrigation shall not relieve Contractor of the responsibility
to provide adequate irrigation with full and proper coverage of all areas subject to
this LTMMA.

1. In areas where an automatic sprinkler system is installed, Contractor shall
periodically inspect the operation of the system for any malfunction. The
maximum interval between inspections shall not exceed 7 Days. The
Contractor shall maintain all sprinkler systems in such a way as to
guarantee proper coverage and full working capability, and shall make
whatever adjustments may be necessary to prevent excessive run-off into
streets, rights-of-way, or other areas not meant to be irrigated. The cost of
wasted water may be charged to Contractor.

2. All areas not adequately covered by a sprinkler system shall be irrigated
by a portable irrigation method in accordance with instructions from the
Project Biologist. The Contractor shall furnish all hoses, nozzles, sprinklers,
etc. necessary to accomplish this supplementary irrigation. The Contractor
shall exercise due diligence to prevent water waste, erosion, and
detrimental seepage into existing underground improvements and to
existing structures.
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3. Irrigation shall be accomplished as follows:

a) Turf (if any) shall be irrigated Monday through Friday, as required,
to maintain acceptable growth, viability and health, and to
encourage deep rooting, in accordance with instructions from the
Project Biologist. Additional irrigation shall be performed in the
event of unusually hot/dry weather conditions (as are present
during Santa Ana conditions, or other times of low humidity or
high winds, or during a prolonged high temperature period during
summer months).

b) Landscaped improved banks and slopes (if any) shall be irrigated
Monday through Friday as required to maintain acceptable
growth, viability and health, and to encourage deep rooting, in
accordance with instructions from the Project Biologist.

C) Shrub beds (if any) shall be irrigated as required to maintain
acceptable growth, viability and health, and to encourage deep
rooting, in accordance with instructions from the Project Biologist.
Shrub areas shall be irrigated at a rate which keeps surface runoff
to a minimum. The irrigation rate shall be adjusted to the needs of
shrub types, seasons and weather conditions.

d) Planted and seeded areas shall be irrigated as required to
maintain acceptable growth, viability and health, and to encourage
deep rooting, in accordance with instructions from the Project
Biologist. Planted and seeded areas shall be irrigated at a rate
which keeps surface runoff to a minimum. The irrigation rate shall
be adjusted to the needs of plant types, seasons and weather
conditions.

4, Maintenance of Irrigation System. The Contractor shall keep controller
and valve boxes (if any) clear of soil and debris and shall maintain the
irrigation system at no additional cost to City, including replacement,
repair, adjustment, raising or lowering, straightening and any other
operation required for the continued proper operation of the system from
the “cold” side of the water meter throughout the
Revegetation/Restoration Area. The Contractor shall also be responsible
for maintaining the painted surfaces of irrigation and lighting controller
cabinets as well as the corresponding automatic irrigation battery
numbers on the lids of the automatic control valve boxes (if any). The
Contractor shall be responsible for light bulb replacements in controller
cabinets as necessary.

a) Repair or replacement includes: sprinkler system laterals (piping),
sprinkler mains (pressure lines), vacuum breakers, sprinkler
control valves, sprinkler controllers, sprinkler heads, sprinkler
caps, sprinkler head risers, valve covers, boxes and lids (including
electrical pull boxes and lids), valve sleeves and lids, quick coupler
valves and hose bibs. Any replacement shall conform to the type
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and kind of existing system. Any deviation shall be approved in
writing by City.

b) The Contractor shall repair irrigation systems which are damaged
or altered in any way, including by acts of God, vandalism,
vehicular damage, or theft.

5. Operation of Automatic Irrigation Controllers. Where the operation of
automatic irrigation controllers is required as part of this LTRMC, the
Contractor shall:

a) Not duplicate any coded City key furnished by City for access and
operation of the controller;

b) Surrender all keys furnished by City, promptly at the end of the
term of this LTRMC, or at any time deemed necessary by City to
prevent serious loss to City;

c) protect the security of City's property by keeping controller cabinet
and building doors locked at all times; and

d) refrain from using premises behind locked doors for storage of
materials, supplies, or tools except as approved by City.

B. Pruning Shrubs and Ground Cover Plants. The Contractor shall prune all shrubs
and ground cover plants growing in the Revegetation Area as required to:

1. Maintain plant growth viability and health, and to encourage deep rooting,
in accordance with instructions from the Project Biologist.

2. Prevent encroachment of passage ways, walks, streets, or view of signs;
and
3. Prevent encroachment in any manner deemed objectionable by the City.

The Contractor shall remove dead or damaged limbs with sharp pruning tools,
with no stubs remaining. The Contractor shall seal any pruning cut which exceeds
2 inches in diameter with an approved pruning paint when required by the City.
The Contractor shall perform pruning to permit plants to grow naturally in
accordance with their normal growth characteristics except where box hedging is
required by the City. The Contractor shall not shear, hedge, or severely prune
plants, unless authorized by the City. The Contractor shall not use growth
regulators.

C. Tree Maintenance. The Contractor shall maintain all trees and container plants
in the revegetation area in accordance with instructions from the Project Biologist.
The Contractor shall perform pruning in accordance with instructions from the
Project Biologist, when necessary. The Contractor shall not top trees.

1. Potential Hazards. The Contractor shall notify the City within 24 hours of
any tree that shows signs of root heaving or leaning, or is in any manner a
potential safety hazard. The Contractor shall immediately reestablish trees
and shrubs that are uprooted due to storms, if possible. If trees or shrubs
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cannot be reestablished, Contractor shall remove them immediately
(including roots) and fill the holes until replacement planting is complete.

2. Replacement. The Contractor shall completely remove and replace trees
lost due to Contractor's faulty maintenance or negligence, as determined
by the City. The Contractor shall replace trees in kind and size as
determined by the City. If there is a difference in value between the tree
lost and the replacement tree, the City will deduct the difference from
payment to be made under this LTMMA. The City shall determine the value
of the tree lost using the latest International Society of Arboriculture (1.S.A.)
guidelines for value determination.

3. Staking. The Contractor shall securely stake any newly planted trees and
other trees needing support with two “lodge pole” type stakes placed on
opposite sides of the tree outside the root ball and secured to the tree with
at least two flexible rubber tree ties. The Contractor shall regularly inspect
tree ties and stakes and reposition them as necessary to ensure against
girdling and abrasion.

D. Fertilization. The Contractor shall fertilize the Revegetation Area as necessary in
accordance with instructions from the Project Biologist. Contractor shall submit to
City Material Safety Data Sheets and a schedule of application showing the site,
date, and approximate time of fertilizer application (Fertilizer Schedule). The
Fertilization Schedule, regardless of its intensity, timing, or the number of sites
covered daily or weekly, shall not excuse Contractor from performing any other
Work regularly required under this LTMMA. All fertilization shall first be approved
by the Project Biologist.

1. The Contractor shall notify the City at least 48 hours before beginning any
fertilization. Fertilizer shall be delivered to the site only in the original
unopened containers bearing the manufacturer's guaranteed analysis.
Damaged packages shall not be accepted. The Contractor shall furnish to
the City with duplicate signed, legible copies of all certificates and invoices
for all fertilizer to be used for this LTMMA. The invoices shall state the
grade, amount and quantity received. Both the copy to be retained by the
City and the Contractor’s copy shall be signed by the City, on site, before
any fertilizer may be used.

2. Fertilizers, if necessary, shall be applied at the direction of the Project
Biologist and according to manufacturer's product specifications.

3. If deemed necessary by the City to achieve required results, the Contractor
shall apply other materials as directed by the City, including:

a) iron chelate;
b) soil sulfur;
C) gypsum; or
d) surfactant enzymes such as Sarvon or Naiad.
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4, The Contractor shall adequately irrigate the fertilized area(s) immediately
following the application of fertilizers and/or amendments to force
fertilizer material to rest directly on the soil surface. Drip irrigated areas
shall be adequately hand watered using quick coupler valves and hoses to
dissolve fertilizer.

E. Weed Removal. The Contractor shall completely remove weeds from the Re-
vegetation Area, including all turf grass areas, shrub and ground cover areas,
planters, tree wells, and cracks in paved areas, including sidewalks, parking lot,
gutters and curbs, as shown on the Work Schedule. For the purposes of this
Section, “Weed” means any undesirable or misplaced plant. The Contractor shall
control Weeds by manual, mechanical, or chemical methods. The City or Project
Biologist may restrict the use of chemical weed control in certain areas.

Weed removal in areas with native habitat shall be in accordance with Section 802
of the Whitebook.

F. Disease and Pest Control. The Contractor shall regularly inspect the Revegetation
Area for the presence of disease and insect or rodent infestation. The Contractor
shall notify the City within 4 Days if disease or insect or rodent infestation is
discovered. In its notice to the City, the Contractor shall identify the disease, insect,
or rodent and specify the control measures to be taken. Upon approval of the City,
the Contractor shall implement the approved control measures, exercising
extreme caution in the application of all sprays, dusts, or other materials utilized.
The Contractor shall continue the approved control measures until the disease,
insect, or rodent is controlled to the satisfaction of the City.

1. All individuals who supervise the mixing and application of herbicides,
pesticides, and rodenticides on behalf of the Contractor shall possess valid
Quialified Applicators Certificate for Category B issued to them by the State
Department of Food and Agriculture.

2. The Contractor shall utilize all safeguards necessary during disease, insect
or rodent control operations to ensure safety of the public and the
employees of the Contractor, in accordance with current standard
practices accepted by the State of California Department of Food and
Agriculture. If the Contractor is unable to control the pest or disease, a pest
control company will be hired and the cost shall be deducted from
Contractor's monthly payment.

G. Plant Replacement. Except as provided in Section H below, the Contractor shall
notify the City within 4 Calendar Days of the loss of plant material due to any cause.

1. The Contractor shall, at no cost to the City, replace any tree, shrub, ground
cover, or other plant which is damaged or lost as a result of Contractor’'s
faulty maintenance or negligence. The size and species of replacement
plant materials shall be as directed by the City.
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2. If so directed by the City, the Contractor shall replace any plant damaged
or lost that is not a result of the Contractor's faulty maintenance or
negligence. The size and species of replacement plant materials shall be
as directed by City. The City will pay for materials and labor outside of
warranty.

3. The City may determine that certain plants should be replaced in order to
ensure maximum ecological health and overall aesthetic appearance of
planting in the Revegetation Area. When the City determines such
replacement should occur, Contractor shall replace the plants as directed
by the City. The City will pay for materials and labor outside of warranty.

H. Damage Reports. The Contractor shall notify the City within 24 hours of any
damage to the Work Area caused by accident, vandalism, or theft.

l. Litter. The Contractor shall promptly dispose of all trash and debris at an
appropriate City disposal site. The Contractor shall pay any and all fees associated
with the disposal of debris or trash accumulated under the terms of this LTMMA.
The Contractor understands that disposal of refuse at City landfills is subject to a
fee and that the Refuse Disposal Division can be contacted at (619) 573-1418 for
fee information.

1. Contractor Generated Litter. The Contractor shall promptly remove all
debris generated by the Contractor’'s pruning, trimming, weeding, edging
and other Work required by this LTMMA. Immediately after working in
streets, park walks, gutters, driveways, and paved areas, the Contractor
shall clean them in accordance with all applicable laws.

2. Third Party Generated Litter. Upon discovery, the Contractor shall
remove all litter, including bottles, glass, cans, paper, cardboard, fecal
matter, leaves, branches, metallic items, and other debris, from the Work
site.

J. Monitoring. The Project Biologist will oversee all maintenance operations and
conduct qualitative and quantitative biological monitoring of the Revegetation
Area according to the schedule and methods described in the Revegetation Plan.
The Project Biologist will be responsible for preparing and submitting monitoring
reports according to the schedule and instructions in the Revegetation Plan. The
Project Biologist shall meet all requirements specified in Section 802 of the

Whitebook.

K. Final Site Cleanup. Prior to completion of the LTMMA, all temporary irrigation
materials, BMP's, and signs shall be removed from the site and properly disposed
of.
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EXHIBIT B

INSERT A COPY OF THE ENGINEER’S FIELD NOTIFICATION WHICH ESTABLISHES THE
COMMENCEMENT DATE OF THE MONITORING PROGRAM, SEE THE 2015 WHITEBOOK, SECTION
802
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EXHIBIT C

LICENSE DATA SHEET

State Contractor License Classification and Number:

Name of License Holder:

Expiration Date:

City of San Diego Business License Number:

Expiration Date:
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APPENDIX |

SAMPLE ARCHAEOLOGY INVOICE
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APPENDIX]

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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ATTACHMENT F

RESERVED

Richmond Street Sidewalk Improvements Project & Uptown Lining CMP Storm Drain 112 | Page
Attachment F — Reserved



ATTACHMENT G

CONTRACT AGREEMENT
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CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid or proposal, agrees to and certifies under penalty
of perjury under the laws of the State of California, that the certifications, forms and affidavits
submitted as part of this submission are true and correct.
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BIDDER’S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate

a collusive or sham bid.
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

This company_has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

I hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“Americans With Disabilities Act”, of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that
Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.

Richmond Street Sidewalk Improvements Project & Uptown Lining CMP Storm Drain 123 | Page
Equal Pay Ordinance Certification (Rev. Dec. 2018)



AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Richmond Street Sidewalk Improvements Project & Uptown Lining CMP Storm Drain
(Project Title)

as particularly described in said contract and identified as Bid No. K-19-1793-DBB-3; SAP No. (WBS/I0/CC)
B-15026, B-16091; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal manner";
and WHEREAS, said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:

Contractor

ATTEST:

State of County of

On this DAY OF 2 , before the undersigned, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State
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COMPANY LETTERHEAD

CERTIFICATE OF COMPLIANCE

Materials and Workmanship Compliance

For Contract or Task

| certify that the material listed below complies with the materials and workmanship requirements of
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the
contract listed above.

| also certify that | am an official representative for the
manufacturer of the material listed above. Furthermore, | certify that where California test methods
physical or chemical test requirements are part of the specifications, that the manufacturer has
performed the necessary quality control to substantiate this certification.

Material Description:

Manufacturer:

Model:

Serial Number (if applicable)

Quantity to be supplied:

Remarks:

Signed by:

Printed Name:

Title:

Company:

Date:
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City of San Diego

Public Works Department

CONSTRUCTION MANAGEMENT AND FIELD SERVICES

NOTICE OF MATERIALS TO BE USED

To: , 20
Resident Engineer
You are hereby notified that the materials required for use under Contract No.
for construction of
in the City of San Diego, will be obtained from sources herein designated.
CONTRACT ITEM NO. KIND OF MATERIAL NAME AND ADDRESS WHERE

(Bid Item)

(Category)

MATERIAL CAN BE INSPECTED

(At Source)

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to
delivery, in accordance with Section 4-1.11 of the WHITEBOOK, where it is practicable, and in
accordance with your policy. It is understood that source inspection does not relieve the Contractor
of full responsibility for incorporating in the work, materials that comply in all respects with the
contract plans and specifications, nor does it preclude subsequent rejection of materials found to be

undesirable or unsuitable.
Distribution:

Supplier

Signature of Supplier

Address
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LIST OF SUBCONTRACTORS

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address
and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess
of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion
of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the Bidder's own
forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any
mandatory, voluntary, or both subcontracting participation percentages.

SR SOLLR MBE, WBE, DBE, DVBE, CHECK IF
NAME, ADDRESS AND TELEPHONE NUMBER OF | CONSTRUCTOR | . '~ | SUBCONTRACTOR |  TYPEOF VALUE OF OBE, ELBE, SLBE, SDB, C;"F’{':IEFF::D JOINT
SUBCONTRACTOR OR DESIGNER NUMBER LICENSE NUMBER WORK A WoSB, HUBZone, OR ® VENTURE
SDVOSB® PARTNERSHIP
Name:
Address:
City: State:
Zip: Phone:
Email:
Name:
Address:
City: State:
Zip: Phone:
Email:
0] As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’'s Department of General Services CADOGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
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The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION

DOLLAR VALUE MBE, WBE, DBE,
NAME, ADDRESS AND TELEPHONE NUMBER OF | MATERIALSOR | DIR REGISTRATION OFMATERIAL | suppuigr | MANUFACTURER | OtR O8% = o WHERE
VENDOR/SUPPLIER SUPPLIES NUMBER OR SUPPLIES (Yes/No) o058 ' | CERTIFIED®
(Yes/No) HUBZone, OR
SDVOSB®
Name:
Address:
City: State:
Zip: Phone:
Email:
Name:
Address:
City: State:
Zip: Phone:
Email:
0] As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’'s Department of General Services CADOGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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ELECTRONICALLY SUBMITTED FORMS

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION
The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A. BIDBOND -See Instructions to Bidders, Bidders Guarantee of Good Faith (Bid
Security) for further instructions

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS
C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM
D. SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER)

Bids will not be accepted until ALL the above-named forms are submitted as part of the bid submittal
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